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[bookmark: _Toc54021800]Introduction
[bookmark: _Toc54021448][bookmark: _Toc54021801]Purpose of this document

This document describes the manufacturing requirements and procedure for the L2BP board.


[bookmark: _Toc54021449][bookmark: _Toc54021802]Contractor’s tasks and responsibilities

Tasks expected from the contractor: L2BP board manufacture and assembly


 Limits in terms of responsibilities: Board delivery
[bookmark: _Toc54021803][bookmark: _Toc142887826]References
[bookmark: _Toc54021450][bookmark: _Toc54021804]Applicable Documents

	Applicable Documents (AD)

	AD
	Title
	Reference
	Version

	1
	Product assurance plan
	MST-CAM-PL-0166

	2.2

	
	
	
	



[bookmark: _Toc54021451][bookmark: _Toc54021805]Reference Documents
List here all documents that have been used to write this SoW, and where information can be found to increase understanding of activities. Reference documents are not intended to be fulfilled as requirement documents.

	Reference Documents (RD)

	RD
	Title
	Reference
	Version

	1
	
	
	

	2
	
	
	

	3
	
	
	

	4
	
	
	



[bookmark: _Ref52441502][bookmark: _Toc54021452][bookmark: _Toc54021806]Normative Documents
Follows the general normative in its last version: IPC-A-600 and IPC-4101D
Contractors quality system under normative ISO-EN-UNE 9001:2008

[bookmark: _Toc54021453][bookmark: _Toc54021807]

Abbreviations and Nomenclature

	List of Abbreviations

	DTB
	Digital Trigger Backplane
	
	

	CTDB
	Clock & Trigger Distribution Board
	
	

	PCB
	Printed Circuit Board
	
	

	L2CB
	Level-2 Controller Board
	
	

	L2BP
	Level-2 crate Backplane
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


.
[bookmark: _Toc54021808]

SPECIFICATIONS FOR MANUFACTURING 
	Regulations 
	IPC-A-600 
IPC-4101D

	Soldering
	RoHS directive 2011/65/EU

	Electric test
	IPC-9252 level B



PCB Layerstack

· final thickness : 		3.18 mm
· 100 ohm impedance in layers :	L1, L3, L4, L10
· 50 ohm impedance in layers :	L1, L7, L8, L10	




100ohm Impedance Layers 1, 10


100ohm Impedance Layers 3, 4




50ohm Impedance Layers 1, 10


50ohm Impedance Layers 4, 7




[bookmark: _Toc54021809]DELIVERABLE ITEMS 
[bookmark: _Ref52440569][bookmark: _Toc54021454][bookmark: _Toc54021810]Customer contacts and responsibilities

	Name
	Responsibility
	Contact

	Juan Abel Barrio
	Project Manager
	barrio@gae.ucm.es

	K.-H. Sulanke
	Schematic design
	karl-heinz.sulanke@desy.de

	Carola Rueger
	PCB design 
	carola.rueger@desy.de



[bookmark: _Toc54021455][bookmark: _Toc54021811]Manufacturer contacts and responsibilities
    Manufacturer: DESY-Z_EL1, +49 33762 77538, wolfgang.philipp@desy.de

[bookmark: _Toc54021456][bookmark: _Toc54021812]Design tools
Schematic and PCB layout : Mentor Graphics Version VX.2.5

[bookmark: _Toc54021457][bookmark: _Toc54021813]Deliverable Hardware and Firmware 
[bookmark: _GoBack]   L2BP board, fully passive, no firmware required

[bookmark: _Toc54021458][bookmark: _Toc54021814]Spare Philosophy, Spare Provision and Re-Use 
The total quantity of manufactured boards includes spares if failure during production or testing occurs. One sample will remain at DESY for a 7 cluster test bench.

[bookmark: _Toc54021459][bookmark: _Toc54021815]Ground Support Equipment and Test Equipment 

The L2BP board will be tested by the DESY team. The manufacturer is responsible for an optical inspection. Further comprehensive functional tests take place at DESY Zeuthen. The test setup consists out of a lab power supply, a L2-crate,  7 DTBs + L0 test board and a PC. 


















[bookmark: _Toc52568615][bookmark: _Toc54021816]SPECIFIC WORK TO BE PERFORMED 
[bookmark: _Toc52568616][bookmark: _Toc54021460][bookmark: _Toc54021817]Manufacturing Activities 
[bookmark: _Toc52568617][bookmark: _Toc54021461][bookmark: _Toc54021818]Process description
	Step
	Activity
	Responsible
	Description
	Document/record

	1
	Manufacturing files delivery
	Customer
	Deliver of every file for the manufacture of the PCB.
	Gerber files

	2
	File acceptance
	Sub-contractor
	Files for manufacture are revised and accepted
	

	3
	Components delivery
	Customer
	Procurement of the components to be mounted on the board. 
	Bill of materials for assembly


	4
	Control of component
	Sub-contractor
	Control the delivered components.
	

	5
	Component storage
	Sub-contractor
	Component will be stored in a controlled humidity and temperature room when unpacked/unsealed 
	

	6
	PCB manufacturing
	Sub-contractor
	The PCB is delivered by the subcontractor 
	Impedance test protocol

	7
	Manufacturing revision
	Sub-contractor
	Manufacturing procedure validation by the customer (written by the manufacturer and validated by the customer)
	Manufacturing procedure

	8
	Manufacturing
	Sub-contractor
	In compliance with the manufacturing procedure 
	

	9
	L2BP delivery
	Sub-contractor
	Arrival of the product.
	Incoming Inspection sheet. 

	10
	Functional tests
	Customer
	Performed at DESY
	Validation report




[bookmark: _Toc52568618][bookmark: _Toc54021462][bookmark: _Toc54021819]Delivery, Final Acceptance, Preservation and Storage Activities 

[bookmark: _Toc52568619][bookmark: _Toc54021463][bookmark: _Toc54021820]Delivery

The DESY-Zeuthen workshop delivers the boards after the visual inspection. In case of non-conformities, the non-conformity should be documented and reported to the customer.

The list of materials will be stored. The spare components of the manufacture will be stored in the case of another production needed or for future versions.

0. [bookmark: _Toc52568620][bookmark: _Toc54021464][bookmark: _Toc54021821]Final acceptance

Boards must fulfill at least IPC class 2. Non-conformities should be documented and reported.

Functional tests are performed at DESY. A board to be accepted should pass the test. Rejected board will be returned to the manufacturer for repairing action.


[bookmark: _Toc52568621][bookmark: _Toc54021465][bookmark: _Toc54021822]Export Control 

Not applicable,  the sub-contractor is hosted inside the European Union

[bookmark: _Toc52568623][bookmark: _Toc54021823]CUSTOMER FURNISHED ITEMS 
[bookmark: _Toc52568624][bookmark: _Toc54021466][bookmark: _Toc54021824]Manufacturing files and documents

	Manufacturing files and documents

	Title
	Description
	Reference
	Version

	Statement of work
	This document
	

	1

	Images for reference
	CAD screenshots and layer stack 
	Board_Images
	1

	L2BP Bill Of Material
	Components list for L2BP board assembly
	
	1

	Gerbers files
	Mentor output, Manufacturing files for PCB, and components placement
	
	1

	Pick and place file
	Mentor output
	
	1

	NC drills
	Mentor output
	
	1



[bookmark: _Ref52372451][bookmark: _Toc52568625][bookmark: _Toc54021467][bookmark: _Toc54021825]Components and materials

All components are delivered by DESY.
[bookmark: _Toc52568626][bookmark: _Toc54021468][bookmark: _Toc54021826]Tools

Press fit tools (connectors) are provided by DESY.


[bookmark: _Toc141155551][bookmark: _Toc142796794]
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